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Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in KERN COUNTY AT TEHACHAPI
FROM VALLEY BOULEVARD TO 0.3 km NORTH OF TEHACHAPI CREEK OVERHEAD BRIDGE.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on May 22, 2001.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, the Proposal
and Contract, and the Federal Minimum Wages with Modification Number 4 dated 4-27-01.  A copy of the modified wage
rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html
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Project Plan Sheet 89 is revised as follows:

In the "Roadway Items" Table, the "Roadway Excavation" column is revised as follows:

ROADWAY
EXCAVATION

m3
2295
998
994

3 687
8 964
7 627
23 362

0
0

3 449
13 243
3 068
8 858
4 727
5 728
4 393
213
454
0

518

45 987
113

2 588

141 266

Project Plan Sheet 94 is revised as follows:

In the "Pole and Equipment Schedule" Table, under "Standard," the type for numbers "D" and "E" are
revised to "26-4-129" and "26-4-129"  respectively.

In the Special Provisions, Section 10-1.22, "EARTHWORK," the fifth paragraph is revised as follows:

"The duration of the required settlement period at each location will be determined by the Engineer and
will not exceed 30 days."

In the Proposal and Contract, the Engineer’s Estimate Item 28 is revised as attached.
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To Proposal and Contract book holders:

Replace page 4 of the Engineer's Estimate in the Proposal with the attached revised page 4 of the
Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Attached is a copy of Material Information.
Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the

signature page of the proposal.
Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their

book will be contacted to arrange for the return of their book.
Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Plans, Specifications & Estimates Branch
Office of Office Engineer

Attachments



ENGINEER'S ESTIMATE
06-407704

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

21 151572 RECONSTRUCT METAL BEAM
GUARD RAILING

M 280

22 152402 ADJUST WATER VALVE COVER TO
GRADE

EA 2

23 152423 ADJUST MONUMENT TO GRADE EA 2

24 152440 ADJUST MANHOLE TO GRADE EA 5

25 153210 REMOVE CONCRETE M3 240

26 157550 BRIDGE REMOVAL LS LUMP SUM LUMP SUM

27 160101 CLEARING AND GRUBBING LS LUMP SUM LUMP SUM

28 190101 ROADWAY EXCAVATION M3 141 300

29
(F)

192003 STRUCTURE EXCAVATION
(BRIDGE)

M3 510

30
(F)

193003 STRUCTURE BACKFILL (BRIDGE) M3 295

31
(S)

202011 MULCH M3 880

32
(S)

203001 EROSION CONTROL (BLANKET) M2 14 600

33
(S)

203003 STRAW (EROSION CONTROL) TONN 7

34
(S)

203014 FIBER (EROSION CONTROL) KG 1770

35 203026 MOVE-IN/MOVE-OUT
(EROSION CONTROL)

EA 4

36
(S)

203045 PURE LIVE SEED
(EROSION CONTROL)

KG 210

37
(S)

203056 COMMERCIAL FERTILIZER
(EROSION CONTROL)

KG 830

38
(S)

203024 COMPOST (EROSION CONTROL) KG 6480

39
(S)

203061 STABILIZING EMULSION
(EROSION CONTROL)

KG 390

40 250201 CLASS 2 AGGREGATE SUBBASE M3 8960

4
REVISED PER ADDENDUM NO. 1 DATED MAY 10, 2001


